

## **BID RESULTS FROM JAN. 6, 2010**

### **PLUMBING ALTERATION@LOEHR CT. CGP – 06/17**

<u>CONTRACTOR</u>	<u>BASE BID</u>
ACS SYSTEMS	\$114,000.00
FRANK & LINDY PLUMBING	\$235,300.00
GRUPPUSO PLUMBING	\$127, 252.00
PUMPING SOLUTIONS	\$158,609.41
S & L PLUMBING & HEATING	\$123,600.00

### **ENTRY VESTIBULE RENOVATIONS @ CURRAN CT. –CGP-06/18**

<u>CALADRI DEVELOPMENT</u>		<u>EMPIRE ENERGY SPEC.</u>	
General Total:	\$54,404.00	General Total:	\$ 34,019.00
Base Bid:	\$365,638.71	Base Bid:	\$401,216.00
Alternate#1:	\$115,030.00	Alternate #1:	\$ 37,900.00
Total (4) Bldgs:	\$535, 02.71	Total (4) Bldgs.	\$473,135.00

<u>FOURMEN CONSTRUCTION</u>	
General Total:	\$100,000.00
Base Bid:	\$322,940.00
Alternate #1	\$ 60,600.00
Total (4) Bldgs.	\$483,540.00

### **FRONT ENTRANCE RENOVATION @ WALSH RD. –CGP-06/19**

<u>CALADRI DEVELOPMENT</u>		<u>EMPIRE ENERGY SPEC.</u>	
General Total:	\$66,500.00	General Total:	\$ 76,445.00
Base Bid:	\$842,259.75	Base Bid:	\$983,552.20
Total (3) Bldgs:	\$908,759.75	Total (3) Bldgs.	\$1,059,997.20

<u>FOURMEN CONSTRUCTION</u>	
General Total:	\$ 81,000.00
Base Bid:	\$822,065.00
Total (3) Bldgs.	\$903,065.00